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 1.  GENERAL 

 

1.1 Purpose 
The purpose of this document is to provide a detailed Statement of Work (SOW) to refurbish the Q37 

and Q38 (Shower Trailers). This document will be used by the FAA Logistics Center (AML) for the 

bidding and procurement process for this project for completion of work no later than 60 days after 

notice to proceed. 

 

1.2  Introduction 
The Q37 BLDG and Q38 BLDG were built in 1994. The Shower Trailers require a complete 

refurbishment per the SOW. The dimensions are: 26' 2" X 8' X 10' 6" (with trailer tongue and bumper: 

31' 5" X 8' X 10' 6"). Trailer GW =   10,000 pounds; TW = 15,000 pounds. 

 

Q37 BLDG and Q38 BLDG are currently located in FAA staging.  A mandatory pre-proposal 

conference and site visit will be held at the staging area located at 210 South Geospace Drive, 

Independence, MO 64056. 

 

1.3 Project Scope 
The scope of this project is limited to details which describe the exterior and interior refurbishment of 

the Q37 and Q38 BLDG. See the statement of work in section 4.1 for requirements.  

 

1.4 Target Audience 
The target audiences for this document are the companies bidding on this project, the Contracting 

Officers Representative (COR), and system engineers of the FAA. 

 

1.5 Definition, Acronyms, and Abbreviations 
AF -Air Facilities  

AT -Air Traffic  

ATCT -Airport Traffic Control Tower  

CAl -Contractor Acceptance Inspection 

CO-Contract Officer 

COR -Contracting Officer's Representative 

EOSH -Environmental Occupational Safety and Health 

HAZMAT -Hazardous Materials 

JAI -Joint Acceptance Inspection 

MATCT -Mobile Airport Traffic Control Tower 

NTP – Notice to proceed 

SOW -Statement of Work 

TRDR -Technical Reference Data Record 

 

1.6 References 
The contractor shall comply with the following references.  These documents can be found online at:  
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=9804  
or http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&rgn=div5&view=text&node=29:5.1.1.1.8&idno=29 
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1. FAA Order 1050.20A, "Airway Facilities Asbestos Control Program", October 2008. 

2. FAA Order 3900.19B, "FAA Occupational Safety and Health Program", Apri11999. 

3. FAA-C-1217F, "Electrical Work, Interior", February 1996. 

4. FAA -STD-O 19E, "Lightning and Surge Protection, Grounding, Bonding and Shielding 

Requirements for Facilities and Electronic Equipment", December 2005 . 

5. OSHA 29 CFR 1910.147, "Occupational Safety and Health Standards", August 1998. -  

 

2.  PROJECT COORDINATION 
 

2.1 Points of Contact 
 

 

REGIONAL 

 

Moni Jacob 

 

Contracting Officer Representative (COR)  

Howard Manning Operations Support Manager  

 
                 

LOCAL 

 

 

Lori VanderLeest 

 

Staging Area Manager 

 

 

Connie Beeman Infrastructure Group Manager  

   

Carl Piccolo 

 

Operations Engineering Group Manager 

 

 

 

2.2 Facility Location:   
 

FAA Staging Area 

210 S. Geospace Drive 

Independence, MO 64056 

 

2.3  Work Schedule/Period of Performance 
 

TASK/ACTIVITY: START 

Preconstruction Meeting 15 Days after award 

Plant Construction & Installation 53 Days after NTP 

Contractor Acceptance Inspection 7 Days after plant construction & installation 

 

2.4 Training / Certification 
If applicable, the contractor will provide training on any new equipment installed (e.g., self-leveling 

motors). Training can begin after installation and site-acceptance. 

 

2.5 System Acceptance and Commissioning 
JAl will be performed by the COR after installation & contractor acceptance have been completed at 

the FAA Staging Area. 
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2.6 Roles and Responsibilities 
The installation effort will be the cooperative effort from AJW-C24B, and the FAA staging area. 

 

Organization        Responsibility 

 

FAA Staging Area (AJW-C14B)          Ensure Q37 & Q38 is available for transport for refurbishment 

                                                              Assist with CAl and JAI 

  

AJW-C24B                                            Provide a COR for the project                                                                                    

                                                               Complete CAI / JAI 

 

3.  HAZMAT/EOSH IMPACTS 

 
• Hazardous Energy - As required by OSHA (29 CFR 1910.147 [7] and 1960) and FAA Order 

3900.19B [4], all hazardous energy sources shall be locked out and tagged prior to working on the 

power source. Refer to the ANI Standard Operating Procedure (SOP) Hazardous Energy for work 

requirements. All new energy sources installed shall be clearly marked on all power panels and 

circuits. The new circuits shall clearly be identified on the power panel. 

 

• General - Material Safety Data Sheets (MSDS) for hazardous materials already present in the 

workplace shall be provided by the District Office. Contractors shall identify and provide MSDS for all 

hazardous materials brought into the work area by themselves or their sub-contractors. Refer to any of 

the EOSH Environment Engineers contacts above if any environmental, health or safety issues arise. 

 

4.  INSTALLATION ACTIVITIES 

 

4.1 Specific Tasks 
The work is broken into interior and exterior activities. Any item replaced must be as good as or better 

than the original. Functionality must remain the same. 

 

Exterior Requirements: 

 

1. Remove the existing roof materials and replace with like roof materials. 

2. Power wash, prime and paint (2 tone, same as original) entire exterior as agreed during site visit 

with COR. Take extra care to ensure the trailer undercarriage is also painted. Use weather 

resistant all-weather paint matching the original. 

3. Replace all galvanized bolts with stainless steel bolts (approximately 1000 bolts).  

4. Remove both old fold up stairs and install new fold up stairs (same composition and 

specification). Provide the details for approval to the COR. 

5. Replace HVAC system with equivalent to or better than the one currently installed, (minimum 

5,000 BTU) such as the Coleman-Mach Polar Cub. 

6. Sand blast and repair/re-finish rear bumper with epoxy in black finish (non-skid). 

7. Replace all shocks, braking system, and inspect the under-carriage, provide under-carriage 

report including pictures and any proposed repairs to the COR and CO for consideration. 

8. Any issues found during refurbishment should be brought to the attention of the COR 
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Interior Requirements:  

1. Install new Electrical Power Panel. Panel should be Square-D bolt on breaker panel or 

equivalent. 

2. Replace existing circuits for washer and dryer. 

3. Install new shower doors with off-the-shelf tempered glass shower doors, field measurements 

will be required. 

4. Install new seats and tables equivalent with original as shown during site visit forum.  

5. Install new piping for water, equivalent with original materials as shown during site visit 

forum. 

6. Install new water tanks, maximize the size of the tanks to the mobile unit, check on sizing 

during site visit. One for gray water containment and one for fresh water containment. 

Coordinate with the COR on sizing of tanks 

7. Miscellaneous plumbing, field determination after detailed inspection, during site visit. 

8. Install in line off the shelf water filters prior to the water heater. 

9. Replace the existing water heater with a 50 gallons capacity and fast recovery.  

10. Install low flow (RV style) or normal flow showerheads. 

11. Install a pumping system to supply flow of water for three showerheads. 

12. Deliver the refurbished Q37 & Q38 to facility location specified in section 2.2 

13. CAI/JAI will be completed by COR and all punch list items will be corrected by contractor. 

 

4.2 Site Preparation 
Personnel from the FAA staging area will transport the Q37 and Q38 BLDG to the staging area located 

at Independence, MO. All refurbishment work shall be done at the contractor's facility. When the 

project is complete, contractor will return Q37 and Q38 back to the staging area. The COR will be 

provided by the Operations Support to provide oversight for this project. Ensure the appropriate 

insurance and security is maintained. 

 

4.3 Equipment Installation 
No new electronics equipment is to be installed. 

 

5.  PERFORMANCE VERIFICATION 
Provide all manufacturer's warranty and handbooks for all equipment installed. 

 

6.  CONTRACTOR ACCEPTANCE INSPECTION/JOINT ACCEPTANCE INSPECTION 
Contractor shall coordinate with the CO and Central Service Area Operations Engineering AJW -C24B 

personnel for inspection and acceptance. 

 

7.  TEST EQUIPMENT / SPECIAL TOOLS 
No special test equipment or tools are expected to be required for this project. 

 

8.  PROJECT DISCREPANCIES 
The contractor shall notify the Contracting Officer and the Contracting Officer Representative (COR) 

of any project problems or discrepancies. 
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9.  DRAWINGS AND DOCUMENTATION 
There are no FAA drawings provided for this project. The contractor shall provide an electronic 

“CAD” copy and two hardcopy sets (11”X17”) of any drawing and/or sketches for "as-built" installed  

items for both the Q37 and Q38. One set will be left in the Q37 and Q38 BLDGs respectively.  

Additionally, a set of the drawings for both the Q37 and Q38 BLDGs shall be sent to: 

 

Operations Engineering 

AJW-C24 

2601 Meacham Blvd AJW -C24 

Fort Worth, TX 76137 
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